

BID OPENING TABULATION

BID #4037: MECHANICAL MULCHING SERVICES (37 ACRES)

Tuesday, June 02, 2026 - 2:00 P.M.

BIDDING VENDORS	HJM, LLC.	PERFORMANCE LINE CLEARING, LLC.	FERRELL CONSTRUCTION, LLC.	JT CONSTRUCTION
Supplier & Subcontractor	Yes	Yes	Yes <i>(Gardner Clearing & Land Srvc.)</i>	Yes
Professional References	Yes	Yes	Yes	Yes
Bid Affidavit	Yes	Yes	Yes	Yes
Affidavit Notarized	Yes	Yes	Yes	Yes
COI	Yes	Yes	Yes	Yes
Contractor's License	Yes	Yes	Yes	Yes
Addenda Form	Yes	Yes	Yes	Yes
Addenda Acknowledged	Yes	Yes	Yes	Yes
BID PROPOSAL				
<i>Bid Amount per Acre</i>	\$7,600.00	\$6,700.00	\$2,075.00	\$1,570.00
<i>Estimated Timeline to Complete Project</i>	15-Days	15-Days	1-Month	40-Days
<i>Date Work Can Begin on Project</i>	ASAP	ASAP	06 / 08 / 2026	06 / 08 / 2026
Total Project Cost	\$281,200.00	\$247,900.00	\$76,775.00	\$58,090.00

BID OPENING TABULATION

BID #4037: MECHANICAL MULCHING SERVICES (37 ACRES)

Tuesday, June 02, 2026 - 2:00 P.M.

BIDDING VENDORS	GULF COAST SOLUTIONS, LLC.	KILLEN CONTRACTORS, INC.	TRUELINE FENCE & PROPERTY	
Supplier & Subcontractor	Yes	Yes	Yes	___ Yes OR ___ No
Professional References	Yes	Yes	Yes	___ Yes OR ___ No
Bid Affidavit	Yes	Yes	Yes	___ Yes OR ___ No
Affidavit Notarized	Yes	Yes	Yes	___ Yes OR ___ No
COI	Yes	Yes	No	___ Yes OR ___ No
Contractor's License	Yes	Yes	No	___ Yes OR ___ No
Addenda Form	Yes	No	Yes	___ Yes OR ___ No
Addenda Acknowledged	Yes	No	Yes	___ Yes OR ___ No
BID PROPOSAL		<i>Bid Not Read</i>		
<i>Bid Amount per Acre</i>	\$1,690.00	\$ _____	\$635.00	\$ _____
<i>Estimated Timeline to Complete Project</i>	17-Days		7-Days	
<i>Date Work Can Begin on Project</i>	06 / 08 / 2026	___ / ___ / ___	06 / 15 / 2026	___ / ___ / ___
Total Project Cost	\$ 62,530.00	\$ _____	\$23,495.00	\$ _____